Release Summary Sheet

Contract (PO) Number: 8634

Release Number: 72

Specification Number: 26799

Name of Contractor: PAUL BORG CONSTRUCTION CO INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: JOB ORDER CONTRACT REHABILATION OF CITY FACILITIES

Doilar Amount of Release: $1,040.632.00

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

Vendor Number: 36086541

Submission Daie:




CITY OF CHICAGO
BLANKET RELEASE

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

Original {Department)

RELEASE | PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY | PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
11/07/2007 8634 72 26799 50086541 A 1
DELIVER TO: 38-038 ORDERED FROM:
038-0030 PAUL BORG CONSTRUCTION CO ING
30 N. LA SALLE ST. 2007 5 MARSHALL BLVD (EFT)
ROOM 3700 CHICAGO, iL 60623
Chicago, IL 60602-2500
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY
[CONTACT: NICK AHRENS 744-7751
o e
S S — _— S ]
BLANKET HELEASE
THIS SIGNED RELFASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 8634
THIS PURCHASE IS FOR DEPARTMENT: 38 - DEPT OF GENERAL SERVICES
SUBMIT THE ORIGINAL INVOICE TO:
oo e S T -
Line Line COMMODITY INFORMATION QUANTITY UomM COST TOTAL COST
1 1 96842 1,040,832.00 Uss 1.00 1.040,832.00
GENERAL CONSTRUCTION - PUBLIC WORKS RELATED
JB5-022.E; MAJOR RENOVATION: P-8-080; BATCHMAN: CIP 130-22-31971
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR
T 007 0C12 0382005 1857 220540 DOOO 12120151 000000 00000 0000 1_040,632.(}9
_____________ ! _ .. SHIPMENTTOTAL: 1,040,632.00
RELEASE TOTAL: 1,040,632.00
y g.ﬁ?‘wﬂ’,___w h :
“DATE " SIGNATURE e

e, {fff;’}/{/@? e

Payment on this order will be mades upan receipt of an original vendor invoice form referencing this order,
Submit the original invoice tg the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be refiocted unless otherwise authatized in this purchase.
This purchase is subject o the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Sarvicas: Special Conditions, Disclosure
Gwnersinlp, Accepiance Page, as applicable, which are attached hereto or incorporated herein by referance.
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City of Chicago

Depariment of General Services
30 North LaSalle Street
Chicago, 1L 80602

To: Debériment of General Services Rate! October 28, 2007

Sub-Order Total: 1,040,632.00

Disclosure of Retained Parﬁes

A. Definitions and Disclosure Requirements

1.As used herein, the farm "Contracior means a berson of entity who has any contract fease with the ity of Chicago.

2 Pursant o Execulive Order 97-1 every oty contract and fease must be accanpamied by a disclosure statement
Providing certain information and attorneys, lobbyists. accountants, consuitants, subcontractors and sther DEFEONG
Whom the contractor has retained or expects 1o retain with respedt to the contract or lease. In particular, the confactor
must disclose the name of each such person, his or her business address, the nature of the refationship,and the
amount of fees paid or estimated to be paid.

3. The Contractor is not required to disclose employees who are paid soiely through the Contractor's regular payroll.

4."Lobbyist’ means any person {a} wha for compensation of on behalf of any person other than himse!f undertakes to
influence any legistative or administration action, or (b} any part or whose duties as an empioyee of another
includes undertaking to influence any legislative or adsinistrative action.

B. Certification

Contractor hereby carfifies as fliows:

e

- This Disclosure refates to the following transaction:

Proiect name:  JBS-022.F Straets & Sanitation Renovation
Specification loan o cther entifying number: 8634
2. Name of Contractor City of Chicago - DGS - Pau Borg Const,

3 EACH ARD EVERY attomey, lobbvist, accountant consuliant, suiscontiactor, of oiner person retained or anficipated
f be refained by the Confractor with Fespect t or in connection with the contract or lease s listed beiow

{attach additional pages i necessaryy

MBE RelationShip FEE(indicate
iuszggsg WBE (attorney lobbyist, whether paid
Name DORES ar Non subcontractor,etc.) ¢ or estimated)
Kinsale Contracting Group, inc. 648 Blackhawk Drive Now Subconiractor $152.000.00 Est
Westmont, IL, 80559
Paut Borg Construction 2007 South Marshall Bivd Non Subcontracior $189,852.00 Est.
i Chicago, IL, 60623
Service Mechanical Industries 3060 N. Kennicolt Ave. Non Subconiracter $3.885.00 Est.
Arlington Heights, it 60004
P.J.C. Construction, inc. 208 8. Watkup Ave. Nan Subcontractor $11,500.00 Est
Crystal Lake, IL, 60014
Al Phase Electric 1228 E. Algonquin Rd Non Subcontractor $384.05500 Eat
Artington Heights, iL, 60005
Ernvironmental Systems, inc. W223 NGO3 Saratoga Drivel Mon Subconiractor SHIO000.00 Egt,
Waukesha, Wi 53188
K & S Automatic Sprinklers, inc. 2618 Congrass St Not Subcontractor §69, 340,00 Fst
Beitwood, 1L, 80104
Universal renworks, ing. 1135 8. Kolmar Ave. fABE Subcontracior $120.000060 Ea

Chicago, IL, 80824
CHECK HERE IF NO SUCH PERSONS HAVE BEER RETAINED OF ARE ANTICIPATED TO 28 RETAINED

4.The Contractor Understands aod agreas that the ity may rely on the information provided herein and that providing
any false incomplete o inaccurance information shafl constifute default under the contract and may resull in
termination of the contract or lease

5 The Contractor snderstands and agrass that i any case In which the Contracior s uncertain whether a disclosure

i required under the Executive order. the Contractor must either
A%k the oty whether disclosurs ig regired of make the disciosure.

Under the Penalties of parjury | certify that 1 am autharized 1o executs this Discosure on behal of the Contracior that the information disclosad heran is rue and cimpiete and that no
relevart information has been withhaid,
P
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Signaturé

Disclosure Statemesnt
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e

JTER £Tas i T

Name {Type or Print)

Subscribed and sworn to before me

E 7 g Food P
e A5 T day of g;z;?i%ﬂ-fza 27
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Title

g T e
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Netary Public Signature

OREICIAL SEAT
Donna M. Moran

Notsry Public, State of 1

Disclosure Statemant
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City of Chicago
Richard ¥, Daley, Mayor

Beparrmeni of General Services

Fiv3iid
P RRIREIFAND

hupyfwww eltyolthicago.org

July 13 2007

Ms. Barbara A Lumpkin L
Chief Procurement Officer B
Depariment of Procurement Services

City Hall, Room 403

121 North LaSaile Strest

Chicago, |l 60802

Attn:  Catherine Mellon
JOC Manager
; f/ﬁ
Re: JOC Project Number; J85-022 D/ P-6-080
Project Titie: 23rd & Ashiand - Office Renovation
Address: 2352 South Ashland
Estimated Cost: 2,600,000.00

Specification Number: 26799 (1}

Funding Source:

7,

Dear Ms. Lumpkin:

We reguest that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

Please direct all technical inquiries o Project Manager Mike Batchman at
{312) 744-1407 and all cther inquiries to Staci-Rae Bixler at 744-1636.

if you concur with our recommendation, please sign below and return a copy
for our files.

Sincerely,
-y
Py

Michi E. Pefa
Commissioner

f,.' L

APPROVED: _ Lie sl At
Barbagd A. Lumpkin

Chiet Procurement Officer

Approved: Michofas Ahreng,

Mary Capecot :
% A "E
. i
Arthur Andros s

007-0C12-038-2005-1557-0540-12120
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The Department of General Services
Attachment A

Uilizing JOC Fer City Construction Projects
Street & Sanitation
2352 South Ashiand

Project No: JBS-022.0

For all Proposed JOT Projects, Please complete Hems 1 and 2 below. As appropriate, Complete items 3.4 and 5. Attach
to MOA {JOC Approval Letter}

1. Please describe the major features of this project

Major renovation of the old Bept. of Water complex to include new ADA access, elevator, HVAC, electricai
distribution & Interior improvement. Facility is slated to house Dept of Streets & Sans - Forestry/Rodent Controi &
Street Ops. This is & multi-phased project to include MEP (mechanical, electrical & plumbing) purchase &
instaliations and interior renovations

This packages includes pricing, purchasing and delivering to the construction site all MEP equipment items as
identified by the Design Team. This includes the RTU, Chair lift, Elevator, Condensing bollers, & hot water heaters

with condensation tanks.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOG Procurement system.

From previous Job Orders (022.A to 022.C), the JOC Contractor has performed work at 23rd and Ashland and is
famitiar with the job site.

The $2.6 miltion for the referenced project will be divided into several individual Job Orders. We have decided to
phase the work so we can meet the completion deadline of December 2007. The attached MOA is to be used for the
following phased Job Orders:

022.0 - Demoiition and Pre-Purchase of Equipment with Long Lead Times
022 E - De-Watering of Basement and installation of Pumping System
022.F - Mechanical and Plumbing installation

022.G - Electrical Distribution

022 H - Finishes

There is a deadiine of December 2007 for a number of reasons. The completed facility at 23rd and Ashland is going
to house the following divisions of Streets and Sanitation: Street Operations, Forestry and Rodent Control.

The Forestry Division is currently lecated in a facility whose lease expires in December 2007 The current plan is o
nave 23rd and Ashfand completa 50 Forestry can move locations. It is believed that if the City has to renew the lease
at Forstry's current focation, the rent will significantly increase. The facility at 23rd and Ashland will be renovated at
some point and it is our hope to renovate in encugh time so that Forestry does not have 1o renew the lease and incur

gddditional expenses.

The division of Rodent Control is currently focated in a building that is being vacated. The City has elected not 1o heat
the building as the building is nearly empty. Without heat, Rodent Centrol cannot stay in the building. If the 23rd and
Ashlang Facilty is completed by December, Rodent Controt can maove directly info the new space without having to
incur the additional expenses of leasing & differant facility, moving to that facility for a year and then moving again to
23rg and Ashiand.

JOC is the only procurement method in which we can accomplish the work by December 2007. The design 8
currently 50% complete. The demolition portion of the work will be finalized this week and we will be issuing a Job
Order for demolition / long lead iterms. As the design for gach phase in finalized, we will finalize a Praposal and issue




a Sub Order Release, Traditional bidding does not allow for us o start work within the next {30} days or phase the
project. If we were to traditional bid the project, the design would not be complete until September 2007, Awards
would be made around november 2007 and wouid not aliow enotigh time to complete construction by December
2007. The City wouid have renew the lesase for the Forestry Dept at a significantly higher rate. The City would also
have to find a new location for Rodent Control and pay additionat expense for the 2nd move from the new location io
23rd and Ashland. # is in the City's best interest to complete the project using JOC so we can complete the space
and allow Forestry, Rodent Control and Street Operations to move in and set up operations.

If the project is a one trade project, please provide an explanation of why it would not be in the city's best
interest to do the project using DGS trades or existing term agreements.

This project requires the use of virtiually every trades in the industry. We are using in-house trades when
scheduling & avaiability are not problematic. :

if it is anticipated that over 28% of the project will consist of Non Pre-Priced itemns, please provide an
expianation on why JOC should be used.

We do not anticapte NPP items exceeding 26%.

if some elements of the proposed JOC Project scope of work are covered by city term agreements, these
elements should be removed from the JOC Project.

Term contracts are being used when possible.

Attachment A Auto Fill




